REPUBLIKA NG PILIPINAS
KAGAWARAN NG KATARUNGAN

PANGASIWAAN SA PATALAAN NG LUPAIN

(LAND REGISTRATION AUTHORITY)
East Avenue cor. NIA Road, Quezon City

‘Website: www.Ira.gov.ph

19 December 2023

MR. JOSELITO C. DIO

Owner

KAEL CONSTRUCTION AND SUPPLY
625 6th St. San Martin Subdivision
Barangay San Isidro, Angono Rizal

SUBJECT: NOTICE OF AWARD
Pursuant to LRA BAC Infrastructure Resolution No. 2023-34

Dear Mr. Dio:

This is in reference to the Competitive Bidding conducted by the Land
Registration Authority (LRA)- Bids and Awards Committee for Infrastructure
for the Design and Construction of Registry of Deeds Building of Isulan,
Sultan Kudarat.

We would like to inform you that you are required to provide the following
within ten (10) calendar days from receipt of the Notice of Award but in no later
than the signing of the contract:

1. Performance security as per Section 39.2 of the 2016 Implementing Rules
and Regulations (IRR) of Republic Act No. 9184

AMOUNT OF PERFORMANCE SECURITY

FORM OF PERFORMANCE SECURITY (EQUAL TO PERCENTAGE OF THE TOTAL
CONTRACT PRICE)

a. Cash or cashier’s/ manager’s check
issued by a Universal or Commercial
Bank

b. Bank draft/ guarantee or Irrevocable Ten percent (10%)
letter of credit issued by a Universal :
or Commercial Bank: Provided,
however, that it shall be confirmed
or authenticated by a Universal or
Commercial Bank, if issued by a

foreign bank
c. Surety bond callable upon demand
issued by a surety or insurance Thirty percent (30%)

company duly certified by the
Insurance Commission as authorized
to issue such security

2. Comnstruction Schedule and S-curve;
3. Project Evaluation Review Technique (PERT) /Critical Path Method

(CPM);
4. Manpower scHedule;
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Construction methods;

. Equipment utilization schedule;

7. Construction safety and health program approved by the Department of
Labor and Employment; and

8. Contractor’s All Risk Insurance (CARI).

(o)

Upon the award of the design and build contract, the winning bidder shall be
responsible for the preparation and submission of all necessary detailed
engineering investigations, surveys and design in Annex “A” of the IRR of RA
0184 within 90 days from the receipt of the Notice to Proceed.

Schedule of detailed engineering activities:

a. Detailed Architectural and Engineering Plans

b. Design Analysis

c. Survey Data

d. Quantity Calculation

e. Detailed Geotechnical Investigation Report

f. Design Report

g. As Built Plans [Printed including CAD Files BIM Files (LODS500)]
(Before the issuance of certificate of completion)

h. Site Investigation

i, Soils and Foundation Investigation

j. Construction Materials Investigation

k. Technical Specifications

1. Quantity and Cost Estimates

m. Program of Work

n. Proposed Construction Schedule

o. Preparation of Site or Right-of-way Plans including Schedule of
Acquisition

p. Utility Relocation Plan

Please be advised that failure to provide the performance security within ten
(10) calendar days shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of the bid security. Corollary, contract signing shall be
done upon submission of the required performance security.

We hereby issue this Notice of Award to KAEL CONSTRUCTION AND SUPPLY
considering that you have submitted the Single Calculated and Responsive Bid
in the amount of THIRTY MILLION EIGHT HUNDRED EIGHTY-EIGHT
THOUSAND ONE HUNDRED SIXTY-NINE PESOS AND 26/100 (Php
30,888,169.26), VAT inclusive.

Please acknowledge your conformity by affixing your signature below.

Very truly yours,

GERARDO LAN GA SIRIOS &
Administrator pp
Date signed:



\
Conforme'_

(
MR. JOSELITO C.

Owner
KAEL CONSTRUCTION AND SUPPLY




