

SCHEDULE OF REQUIREMENTS**ANNEX A****DISTRIBUTION OF JANITORS IN THE LRA CENTRAL OFFICE AND ITS REGISTRIES OF DEEDS NATIONWIDE
FY 2024**

	LOCATION	NO. OF DAYS PER WEEK	QTY
NCR			
	Central Office	6 DAYS	24
	Valenzuela City	5 DAYS	1
	Paranaque City	5 DAYS	1
	Las Pinas City	5 DAYS	1
	Marikina City	5 DAYS	1
	Caloocan City	5 DAYS	1
	Mandaluyong City	5 DAYS	1
	Malabon City	5 DAYS	1
	Muntinlupa City	5 DAYS	1
	Pasig City	5 DAYS	1
	San Juan	5 DAYS	1
	Quezon City	5 DAYS	1
	Taguig City	5 DAYS	1
	Manila City	5 DAYS	1
		SUBTOTAL	37
CAR			
	Bangued, Abra	5 DAYS	1
	Tabuk, Kalinga Apayao	5 DAYS	1
	Lamut, Ifugao	5 DAYS	1
	Bontoc, Mountain Province	5 DAYS	1
		SUBTOTAL	4
REGION I			
	Lingayen, Pangasinan	5 DAYS	1
	Laoag City	5 DAYS	1
	San Fernando, La Union	5 DAYS	1
	Batac, Ilocos Norte	5 DAYS	1
	Ilocos Norte	5 DAYS	1
	Dagupan City, Pangasinan	5 DAYS	1
	Cabarroguis, Quirino	5 DAYS	1

		SUBTOTAL	7
REGION II			
	Ilagan, Isabela	5 DAYS	1
	Tuguegarao, Cagayan	5 DAYS	1
	Sanchez Mira, Cagayan	5 DAYS	1
	Bayombong, Nueva Vizcaya	5 DAYS	1
		SUBTOTAL	4
REGION III			
	Tarlac City, Tarlac	5 DAYS	1
	Balanga, Bataan	5 DAYS	1
	Meycauayan, Bulacan	5 DAYS	1
	Palayan City, Nueva Ecija	5 DAYS	1
	San Fernando, Pampanga	5 DAYS	1
	Iba, Zambales	5 DAYS	1
	Guiguinto, Bulacan	5 DAYS	1
	Baler, Aurora	5 DAYS	1
		SUBTOTAL	8
REGION IV			
	Antipolo City	5 DAYS	1
	Calamba, Laguna	5 DAYS	1
	San Pablo City	5 DAYS	1
	Lipa City	5 DAYS	1
	Cavite City	5 DAYS	1
	Tagaytay City	5 DAYS	1
	Batangas City	5 DAYS	1
	Binangonan Rizal	5 DAYS	1
	Nasugbu, Batangas	5 DAYS	1
	Morong, Rizal	5 DAYS	1
	Boac, Marinduque	5 DAYS	1
	Romblon, Romblon	5 DAYS	1
		SUBTOTAL	12
REGION V			
	Naga, Camarines Sur	5 DAYS	1
	Naga City	5 DAYS	1
	Daet Camarines Norte	5 DAYS	1
	Albay Province	5 DAYS	1

	Legaspi City	5 DAYS	1
			SUBTOTAL
			5
REGION VI	Iloilo City	5 DAYS	1
	Kalibo, Aklan	5 DAYS	1
	Iloilo Province	5 DAYS	1
	Roxas City	5 DAYS	1
	San Jose, Antique	5 DAYS	1
			SUBTOTAL
			5
REGION VII			
	Bohol Province	5 DAYS	1
	Tagbilaran Province	5 DAYS	1
	Bais City, Negros Oriental	5 DAYS	1
	Dumaguete City	5 DAYS	1
			SUBTOTAL
			4
REGION VIII			
	Borongan, Eastern Samar	5 DAYS	1
	Maasin, Southern Leyte	5 DAYS	1
	Tacloban City	5 DAYS	1
	Calbayog City	5 DAYS	1
	Borongan, Northern Samar	5 DAYS	1
			SUBTOTAL
			5
REGION IX			
	Dipolog City	5 DAYS	1
	Zamboanga City	5 DAYS	1
			SUBTOTAL
			2
REGION X			
	Cagayan De Oro City	5 DAYS	1
	Misamis Oriental	5 DAYS	1
	Ozamis City	5 DAYS	1
	Oroquieta City	5 DAYS	1
	Misamis Occidental	5 DAYS	1
	Tangub City	5 DAYS	1
	Mambajao, Camiguin	5 DAYS	1
			SUBTOTAL
			7
REGION XI			
	Davao City	5 DAYS	1

	Tagum, Davao del Norte	5 DAYS	1
			SUBTOTAL
			2
REGION XII			
	General Santos City	5 DAYS	1
	Isulan, Sultan Kudarat	5 DAYS	1
	Kidapawan, North Cotabato	5 DAYS	1
	Koronadal, South Cotabato	5 DAYS	1
	Alabel, Sarangani	5 DAYS	1
			SUBTOTAL
			5
BARMM			
	Lanao Del Sur	5 DAYS	1
			SUBTOTAL
			1
CARAGA			
	Surigao City	5 DAYS	1
	Surigao Province	5 DAYS	1
			SUBTOTAL
			2
	Grand total		110