

SCHEDULE OF REQUIREMENTS

ANNEX A

DISTRIBUTION OF SECURITY IN THE LRA CENTRAL OFFICE AND ITS REGISTRIES OF DEEDS NATIONWIDE FY 2023

	LOCATION	DAYS WORTH PER WEEK	NO. OF GUARDS
NCR			
	Central Office	7 DAYS	21
	Las Pinas	7 DAYS	2
	Marikina	7 DAYS	2
	Taguig City	7 DAYS	2
	Manila	5 DAYS	1
	Caloocan City	5 DAYS	1
	Malabon	5 DAYS	1
	Makati City	5 DAYS	1
	Pasig City	5 DAYS	1
	Paranaque City	5 DAYS	1
	San Juan	5 DAYS	1
	Mandaluyong	5 DAYS	1
		SUBTOTAL	35
CAR			
	Tabuk, Kalinga	7 DAYS	2
	Abra	7 DAYS	2
	Apayao	7 DAYS	2
	Ifugao	5 DAYS	1
	Bontoc, Mountain Province	5 DAYS	2
		SUBTOTAL	9
REGION I			
	San Fernando, La Union	7 DAYS	2
	Laoag City/Ilocos Norte	7 DAYS	2
	Lingayen, Pangasinan	7 DAYS	2
	Batac, Ilocos Norte	7 DAYS	1
	Urdaneta City	6 DAYS	1
	Alaminos, Pangasinan	5 DAYS	1
	Dagupan City	5 DAYS	1
		SUBTOTAL	10
REGION II			
	Tuguegarao, Cagayan	7 DAYS	2
	Bayombong, Nueva Vizcaya	7 DAYS	2
	Ilagan, Isabela	7 DAYS	4
	Sanchez Mira, Cagayan	7 DAYS	2
	Cabarroguis, Quirino	5 DAYS	2
		SUBTOTAL	12

REGION III

Meycauayan, Bulacan	7 DAYS	2
Guiguinto, Bulacan	7 DAYS	2
San Fernando, Pampanga	7 DAYS	2
Balanga, Bataan	7 DAYS	2
Palayan City, Nueva Ecija	7 DAYS	2
Tarlac City, Tarlac	7 DAYS	2
Iba, Zambales	7 DAYS	2
Baler, Aurora	7 DAYS	2
Cabanatuan, Nueva Ecija	5 DAYS	1
	SUBTOTAL	17

REGION IV

Batangas City	7 DAYS	2
Nasugbu, Batangas	7 DAYS	2
Tagaytay City	7 DAYS	2
Calamba, Laguna	7 DAYS	2
Binangonan, Rizal	7 DAYS	2
Morong, Rizal	7 DAYS	2
San Pablo City	7 DAYS	2
Romblon	7 DAYS	2
Marinduque	7 DAYS	2
Binan, Laguna	7 DAYS	2
Sta. Cruz, Laguna	5 DAYS	1
Cavite Province (Trece Martirez)	5 DAYS	1
	SUBTOTAL	22

REGION V

Daet, Camarines Norte	7 DAYS	2
Albay Province/Legaspi City	7 DAYS	3
Naga, Camarines Sur	7 DAYS	2
Naga City	7 DAYS	2
	SUBTOTAL	9

REGION VI

Kalibo, Aklan	7 DAYS	2
Roxas City	7 DAYS	2
Iloilo City/Iloilo Province	7 DAYS	3
Antique	5 DAYS	1
	SUBTOTAL	8

REGION VII

Tagbilaran City/Bohol Province	7 DAYS	3
Bais City	7 DAYS	2
Dumaguete City	5 DAYS	1
Toledo	5 DAYS	1
	SUBTOTAL	7

REGION VIII

Tacloban City	7 DAYS	2
Maasin, Southern Leyte	7 DAYS	2
Borongan, Eastern Samar	7 DAYS	2
Calbayog City	7 DAYS	2
Palo, Leyte	7 DAYS	2
Northern Samar	5 DAYS	1
Catbalogan	5 DAYS	1
	SUBTOTAL	12

REGION IX

Dipolog	5 DAYS	1
	SUBTOTAL	1

REGION X

Ozamis City	7 DAYS	2
Tangub City	7 DAYS	2
Mambajao, Camiguin	7 DAYS	2
Oroquieta City/Misamis Occidental	7 DAYS	3
Cagayan De Oro City/Misamis Oriental	7 DAYS	2
Lanao del Norte	7 DAYS	2
Iligan City	5 DAYS	1
	SUBTOTAL	14

REGION XI

Davao City	7 DAYS	3
Tagum City, Davao del Norte	7 DAYS	2
Davao City	5 DAYS	1
	SUBTOTAL	6

REGION XII

General Santos City	7 DAYS	2
Kidapawan City	7 DAYS	2
Sarangani	7 DAYS	2
Isulan, Sultan Kudarat	7 DAYS	2
South Cotabato	7 DAYS	2
Cotabato City/Maguindanao Province	5 DAYS	1
	SUBTOTAL	11

CARAGA

Surigao City/Surigao Del Norte	7 DAYS	2
	SUBTOTAL	2

BARMM

Marawi City	7 DAYS	2
Lanao del Sur	7 DAYS	2
	SUBTOTAL	4

GRAND TOTAL 179