



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 11053910
Procuring Entity LAND REGISTRATION AUTHORITY
Title RFQ - Procurement for the Improvement of Floor Finish in Commission on Audit (COA) Extension Office (Rm. 306) at 3rd Floor of LRA Central Office Building
Area of Delivery Metro Manila

| | | | |
|--|--|------------------------------|---------------------|
| Solicitation Number: | 2024071506 | Status | Pending |
| Trade Agreement: | Implementing Rules and Regulations | Associated Components | 1 |
| Procurement Mode: | Negotiated Procurement - Small Value Procurement (Sec. 53.9) | Bid Supplements | 0 |
| Classification: | Civil Works | Document Request List | 0 |
| Category: | Construction Projects | Date Published | 16/07/2024 |
| Approved Budget for the Contract: | PHP 136,262.03 | Last Updated / Time | 15/07/2024 19:25 PM |
| Delivery Period: | 20 Day/s | Closing Date / Time | 23/07/2024 16:00 PM |
| Client Agency: | | | |
| Contact Person: | Ma. Rudylyn Cebrero Secretariat, BAC-PGSM East Avenue cor. NIA Road, Diliman, Quezon City Metro Manila Philippines 1100 63-999-2262745 mariarudylyn.cebrero@lra.gov.ph | | |

Description

ABC : Php 136,262.03

Delivery Period: 95 Working days

Deadline for the submission : on 4:00 PM, 23 July 2024

***Please see attachment for complete information ***

Created by Ma. Rudylyn Cebrero
Date Created 15/07/2024

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.