



REPUBLIKA NG PILIPINAS
KAGAWARAN NG KATARUNGAN
PANGASIWAAN SA PATALAAN NG LUPAIN
(LAND REGISTRATION AUTHORITY)
East Avenue cor. NIA Road, Diliman, Quezon City

NOTICE OF POSTPONEMENT

The **Land Registration Authority (LRA)**, through its **Bids and Awards Committee for Non-Infrastructure (LRA-BAC for Non-Infra)**, hereby informs all prospective bidders that the **Bid Submission and Opening** for the following projects originally scheduled on **23 July 2025** have been **postponed due to continuous heavy rainfall caused by the Southwest Monsoon** and pursuant to Memorandum Circular No. 90 of the Office of the President all work in government offices in Metro Manila are suspended on 23 July 2025

1. Supply and Delivery of Biometric

- Original Submission: 23 July 2025, 9:00 AM
- Original Opening: 23 July 2025, 10:00 AM
- **Rescheduled to:** 24 July 2025, 9:00 AM (submission) | 10:00 AM (opening)

2. Supply and Delivery of Public Address Speaker System

- Original Submission: 23 July 2025, 10:00 AM
- Original Opening: 23 July 2025, 11:00 AM
- **Rescheduled to:** 24 July 2025, 10:00 AM (submission) | 11:00 AM (opening)

3. Supply and Delivery of Split-Type Air-Conditioning Unit 1.5HP

- Original Submission: 23 July 2025, 11:00 AM
- Original Opening: 23 July 2025, 12:00 NN
- **Rescheduled to:** 24 July 2025, 11:00 AM (submission) | 12:00 NN (opening)

All rescheduled bid activities shall be conducted at the **5th Floor, LRA Multi-Purpose Hall, LRA Building, East Avenue corner NIA Road, Diliman, Quezon City**, or on the **next working day should weather conditions remain unfavorable**.

For your guidance and strict compliance.


ANGELO CHRIS LUIS M. DELLOSA

Vice-Chairperson, LRA-BAC for Non-Infrastructure



@lraphilippines.official



@lraphilippines.official



lra.gov.ph